

TENDERS BOARD RESULTS – July, 2011

DATE	MINISTRY	FUND	CONTRACT DESCRIPTION	CONTRACTORS COMPETING	ESTIMATES	DURATION
2011	PWD	DFID		The Galloway Group	1,155,241.72	145 days
			Lookout Primary School Extension Phase 1	Harewood Construction Limited	1,359,088.00	270 days
				Ryan Investments Limited	1,396,115.51	270 days

SUCCESSFUL CONTRACTOR – RYAN INVESTMENT LIMITED

DATE	MINISTRY	FUND	CONTRACT DESCRIPTION	CONTRACTORS COMPETING	FIXED COST	DURATION
					1,702,500.00 ¹	
2011	Development Unit		Construction of National Museum	David Hood		
				Glanville Fenton		
				The Galloway Group		
				K.J Cassell Consultants Limited		
				Alford Dyett		

SUCCESSFUL CONTRACTOR- ALFORD DYETT

¹ This contract was a fixed amount and based on the designs submitted, Alford Dyett was selected

DATE	MINISTRY	FUND	CONTRACT DESCRIPTION	CONTRACTORS COMPETING	ESTIMATES	DURATION
2010	PWD	DFID	Construction of Proposed Building for GHQ	Lenjoy Construction	2,867,517.26	78 WEEKS
				Ryan Investments Limited	3,364,946.51	65 WEEKS
				Harewood Construction	3,491,333.00	52 WEEKS
				J & E	3,225,349.00	60 WEEKES
				C & G Construction	3,920,991.25	61 WEEKS

SUCCESSFUL CONTRACTOR- LENJOY CONSTRUCTION

TENDERS BOARD RESULTS – July, 2011

DATE	MINISTRY	FUND	CONTRACT DESCRIPTION	CONTRACTORS COMPETING	TENDER SUM	DURATION
2011	PWD	DFID	Construction of Ministry of Communications, Works & Labor Headquarters	Tuitt & Tuitt Construction	\$4,452,190.00	396 days
				Weekes & Weekes Construction	\$4,281,170.05	22 months
				C&G Construction	\$3,885,279.35	455 days
				Galloway Construction	\$4,438,448.42	560 days
				Harewood Construction	\$3,720,000.00	440 days
				T K Construction	\$4,388,562.75	455 days
				Ryan Investments	\$4,752,996.07	490 days
				Consultants Estimate	\$3,708,966.71	

Preferred tenders competing on revised scope of works

2011	PWD	DFID		C&G Construction	\$3,065,328.18	435 days
				Harewood Construction	\$3,333,167.00	440 days
				Consultants Estimate	\$3,100,000.00	

SUCCESSFUL CONTRACTOR – C&G CONSTRUCTION